Tender No: MSTC/ERO/Andrew Yule & Co Ltd/12/Kolkata/24-25/6914 [437011]

Ref: Selection of Project Developer for Supply, Installation, Testing Commissioning, Operation and Maintenance of EV Hub along with allied infrastructure facility for Development of the Proposed EV Charging Hub at Thakurpukur facility of AYCL on Build, Operate and Transfer (BOT) basis on behalf of Andrew Yule for a Project Period of 5 years extendable for another 10 years (two terms of 05 years each)"

Subsequent to the virtual pre-bid meeting held on 17.05.2024 and queries received from the participants, the following responses from AYCL are being made available to the prospective bidders:

| Sl. No | Queries-M/s EVIT | Quries-M/s EzUrja | Responses |
|--------|---|--|--|
| 1 | EMD to be reduced | EMD to be kept as | EMD reduced to Rs 5,00,000 |
| | from Rs.10,00,000 to | 0.5% of project value | |
| | Rs 5,00,000 | or Rs. 2,50,000/- | |
| 2 | Project period to be | AYCL to consider to | Project Period - 5 years |
| | kept as 10 years | 10 years + 5 years as | extendable for another 10 years |
| | extendable for 10 years (two terms of 05 years | project period for commercial viability | (two terms of 05 years each) |
| | each) | of the project | |
| 3 | AYCL to take Prior | or the project | It is an internal matter of AYCL. |
| | Approval from Ministry | | |
| | of Heavy Industries for | | |
| | EV PCS. | | |
| 4 | To clarify (Clause No. | | 06 months has been considered |
| | 1.7) | | as project implementation period |
| | | | i.e the EV HUB should be ready |
| | | | for commercial operation within |
| | | | 06 months from the date of signing of the agreement. |
| 6 | CL. No: 1.8- Permits | | From the said clause, it is very |
| Ū | and Approvals: Bidder | | clear that the selected bidders |
| | on behalf of AYCL shall | | shall apply for all permits and |
| | be responsible for | | approvals on behalf of AYCL and |
| | applying for necessary | | in the name of AYCL. |
| | permits and approvals | | |
| | including Chief | | |
| | Electrical Inspector | | |
| | Department (CEIG), if any, required for the | | |
| | successful | | |
| | commissioning of the | | |
| | EV charging | | |
| | station/EV-Hub. | | |
| | Clarification regarding | | |
| | whether the electrical | | |
| | meter shall be in the | | |
| | name of the bidder or | | |
| | not?. | | |

| Sl. No | Queries-M/s EVIT | Quries-M/s EzUrja | Responses |
|--------|--|---|--|
| 7 | Cl. No 1.9- to include "NABL" as the additional testing and approving agency for chargers. | Cl. No 1.9- to include "NABL" as the additional testing and approving agency for chargers. | Second last sentence of Cl. No. 1.9 to be read as "All proposed chargers should be tested and approved by ARAI / ICAT/NABL". |
| 8 | Clarification of Cl. No. 6.1.2-"Bidder has also to share 50% of the revenue generated from Advertisement & Other allied Services with AYCL"-whether on gross revenue or net revenue?. | AYCL to consider 15% of Revenue Share of Gross Revenue from Advertisement & Other allied Services | To be read as – "Bidder has also to share 50% of the Gross revenue generated from Advertisement & Other allied Services with AYCL" |
| 9 | | Layout of the property to be provided | Layout is attached with this corrigendum |
| 10 | | Cl. No. 6-Payable to AYCL: Under this clause AYCL has asked for 3 months of MGR as advance before signing of Contract in addition to 1 Year MGR as CPG and 50% of MGR during the construction period. We request AYCL to remove this point as the selected bidder is already giving PBG for 1 year of MGR and 50% of MGR during the construction period. This additional 3 months of MGR will add burden to the selected bidder and contradicts performance bank guarantee structure. | 03 months of MGR is not an additional payment. MGR has to be paid in advance (during construction phase also) on quarterly basis. |

Timeline:

| S1. No. | Events | Original Time line | Extended Time Line |
|---------|----------------------------|--------------------|--------------------|
| 1 | Last date of submission | 30.05.2024 | 10.06.2024 |
| | of documents /EMD | | |
| 2 | Auction on MGR | 04.06.2024 | 14.06.2024 |
| 3 | Auction on revenue sharing | 07.06.2024 | 18.06.2024 |

