
ANDREW YULE & COMPANY LIMITED  
(A Government of India Enterprise) 

Chennai-Operation, Electrical Division 
5/346 OLD MAHABALIPURAM ROAD 

PERUNGUDI, CHENNAI: 600 096 
 

TENDER DOCUMENTS FORUNLOADING, ERECTION, TESTING & COMMISSIONING OF POWER 
TRANSFORMERS 

ANDREW YULE & CO. LTD. invites e-Tender under single stage two part system (Part I: 
Techno-Commercial Bid and Part II: Price Bid)for finalizing rate contract for unloading, 
erection, testing &commissioning of power transformers, “Scope of Work / Technical 
Specification”as specified in this tender document.  
 
Tender document may be downloaded from MSTC website 
www.mstcecommerce.com/eprochome/aycl. Corrigenda or clarifications, if any, shall be hosted 
on the above mentioned websites only. 
 
We request you to submit your offer for the following works as per enclosed specification 
Annexure V  
 
Sl. No Description           Qty 
        
1 Unloading of 31.5 MVA, 66KV class power transformer                3 Nos 
          At Anywhere in Karnataka (FO: 3634) 
           Detailed scope of work enclosed in Annexure V 
 
2 Unloading of 10 MVA, 110/33-11 KV class power transformer  17 Nos 
          At Anywhere in Karnataka (FO: 3627) 
           Detailed scope of work enclosed in Annexure V 
 
3 Unloading & erection of 16 MVA, 110 KV class Power transformer          12 Nos 
           at Anywhere in Tamilnadu (FO: 3632 &3633) 
           Detailed scope of work enclosed in Annexure V 
 
4 Unloading, erection, testing & commissioning 16 MVA,15.75/6.9 KV     2 Nos 
          , 2 Winding, 3 Phase, 50 HZ Dyn11, ONAN cooled spare unit auxiliary  

transformer with oil with off circuit Tap changer with accessories& 
spares along with Neutral Grounding Transformer & Neutral  
Grounding Resistor (NGR) at   Raichur Thermal station- Karnataka. 

 
          Detailed scope of work enclosed in Annexure V 
 
For Sl No 1-3: The work will be starting from April’2018 onwards. 
For Sl No 4:  February 2018-1 No & March 2018 – 1 No. 
 
Any clarification or additional information if required, the tenderer should call on us to get 
those things clarified. 
 
Andrew Yule reserves the right to increase the tender quantity by 30 %. 
 
AYCL reserves the right to accept or reject any tender. 
 
VALIDITY: Your offer should be valid for acceptance for a minimum period of 60 days from 
the date of tender opening.     
 
The buyer reserves the right to accept or reject any or all the tenders or to waive any 
informality, minor deviation or omission without assigning any reasons whatsoever.  



Schedule of Tender 

 
 
 
 
 
 
 
 
 
 

1. TENDER NO. T-020/2017-18 
 

2. MODE OF TENDER e-Procurement System 
Online submission of Part I - Techno-
Commercial Bid and  
Part II - Price Bid through 
www.mstcecommerce.com/eprochome/aycl 
The intending bidders are required to 
submit their offer electronically through this 
e-tendering portal. 
No physical tender is acceptable by 
AYCL/MSTC 

3. E-Tender No. / Event No. AYCL/Electrical Division CO/54/17-18/ET/197 

4. 
 

Date of publication of e-Tender through 
publication MSTC/AYCL websites and Central 
Public Procurement Portal   

21.11.2017 

5 Date of availability of NIT to the Vendors for 
downloading 

21.11.2017 

6 Earnest Money Deposit  Earnest Money Deposit” of 
Rs.20,000/- (Rupees Twenty 
Thousand only)should be paid by 
thro’ NEFT/RTGS 

 Other document as described in 
Annexure II& III 

7 Date of Starting of e-Tender for submission of 
Online Techno-Commercial Bid and Price Bid at  
www.mstcecommerce.com/eprochome/aycl 

21.11.2017 -04.00  PM 

8 Date of closing of Online e-tender for submission 
of Techno-Commercial Bid & Price Bid at  
www.mstcecommerce.com/eprochome/aycl 

05.12.2017 -03.00 PM 

9 Last date of submission/ uploading details of  EMD 
& other documents 
atwww.mstcecommerce.com/eprochome/aycl 

05.12.2017-03.00 PM 

10 Date & time of opening of Part-I (Techno-
Commercial Bid) 

05.12.2017-03.15PM 

11 Date & time of opening of Part-II (Price Bid ) To be intimated to the eligible vendor 
separately by email. 



 
List of Annexure 

Important Instructions for E-procurement       Annexure-I 

Terms& Conditions         Annexure-II 

General Terms& Conditions                                                                                    Annexure-III 

Online Techno commercial terms                                                                                 Annexure-IV 

Detailed Scope of works        Annexure-V 

Price Sheet            Annexure-VI 

 

     

 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 
  



Annexure-I 

Important Instructions for E-procurement 

This is an e-procurement event of ANDREW YULE & COMPANY LTD Ltd. 

You are requested to read the Terms & Conditions (Annexure- II,III,IV) of this tender before 
submitting your online tender. Tenderers who do not comply with the Conditions with 
documentary proof (wherever required) will not qualify in the Tender for opening of Price 
Bid. 

1. Process of E-tender: 

A) Registration: The process involves vendor’s registration with MSTC e-procurement 
portal which is free of cost. Only after registration, the vendor(s) can submit his/their 
bids electronically. Electronic Bidding for submission of Techno-Commercial Bid as well 
as Price Bid over the internet will be done. The Vendor should posses Class III signing 
type Digital Signature Certificate. Vendors are to make their own arrangement for 
bidding from a PC connected with Internet.  MSTC is not responsible for making such 
arrangement. (Bids will not be recorded without Digital Signature). 

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-
LINE AT www.mstcecommerce.com/eprochome/aycl 

1) Vendors are required   to register themselves online with 
www.mstcecommerce.com→ e-Procurement → PSU / Govt. depts. → Register as 
Vendor under AYCL- Filling up details and creating own user id and password → 
Submit. 

2) Vendors will receive a system generated mail confirming their registration in 
their email which has been provided during filling the registration form. 

In case of any clarification, please contact MSTC/AYCL (before the scheduled time of the e-
Tender).  

Contact person ( ANDREW YULE & COMPANY LTD):  
1. Mr. A T E Pandian  2. Mr Kingsley Rueben 

Manager (Materials)     Technical Assistant (EDP)  
Ph. No: (044) 2496-0793         Mobile No: 91 9884446378 

Email: atepandian@andrewyule.com       Email: reuben@andrewyule.com 
 
3. Mr. R.Tamilselvan   

Asst.Manager (Materials)    
Mobile. No: 91 9788520864  

      Email: tamilselvan@andrewyule.com 
 
  



Contact person (E-Commerce, MSTC Ltd):  

1.  Mr. ArindamBhattacharjee 2) Mr. Sabyasachi Mukherjee 

      Deputy Manager (E-commerce) Assistant Manager (E-commerce) 

MobileNo: 09330102643  Mobile- 07278030407 

      Email: arindam@mstcindia.co.in Email:smukherjee@mstcindia.co.in 
 Landline: (033) 22901004    
MsSumonaMaity 
 Management Trainee (E-Commerce) 
 Mobile-09831155225 
 Email: smaity@mstcindia.co.in 

System Requirement: 

i)     Windows  XP-SP3 or above / Windows 7 Operating System 

ii)     IE-7 or above Internet browser. 

iii)    Signing & Encryption type digital signature  

iv)   JRE 7 update 79 software to be downloaded and installed in the system. Security 
level should be medium 

v) To enable ALL active X controls and disable ‘use pop up blocker’ under Tools → 
Internet Options → custom level (Please run IE settings from the page 
www.mstcecommerce.com once) 

2. Part-I:  Uploading of EMD & other Documents: 
 

 Within specified Date & time the vendor must submit the documents as perthe  
Annexure. (Annexure II & II (A)) 
 

Bidding in e-Tender: 

a.  No interest will be paid on EMD. EMD of the unsuccessful bidder(s) will be refunded by 
ANDREW YULE & COMPANY LTD.EMD to be paid along with the Document within the last date 
as mentioned in SOT.  

b. The process involves Electronic Bidding for submission of Techno Commercial Bid as well as 
Price Bid. 

c. The bidder(s) submit their Techno Commercial Bids , upload payment details of tender fee, 
EMD & other documents and Price Bid through online in MSTC website 
www.mstcecommerce.com→ e-procurement → Psu / Govt depts. → Login under AYCL→ My 
Menu → Auc on Floor Manager → live event → Selec on of the live event. 

d. The bidder should allow to run an application namely enApple by accepting the risk and clicking 
on run. This exercise has to be done twice immediately after opening of Bid floor. Then they 
have to fill up Common terms /Commercial specification and save the same. After that clicking 
on the Techno-Commercial bid, if this application is not run then the bidder will not be able to 
save / submit his Techno-Commercial bid. 



e. After filling the Techno-Commercial Bid, bidder should click ‘save’ for recording their Techno-
Commercial bid. Once the same is done, the Price Bid link becomes active and the same has to 
filled up and then bidder should click on “Save” to record their Price Bid. Then once both the 
Techno-Commercial bid & Price Bid has been saved, the bidder can click on the “Submit” 
button to register their bid. 

f.      Vendors are instructed to use link in My Menu to Upload Documents in document library. 
Multiple documents can be uploaded. Maximum size of single document for upload is 5 MB. 

g. Once documents are uploaded in the library, vendors can attach documents through Attach 
Document link against the particular tender. For further assistance please follow instructions of 
vendor guide. 

h.    In all cases, bidder should use their own ID and Password along with Digital Signature at the time 
of submission of their bid. 

i. During the entire e-tender process, the bidders will remain completely anonymous to one 
another and also to everybody else.  

j. The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above.  

k.    Techno-Commercial bid will be opened electronically on specified date and time as given in the 
NIT. Bidder(s) can download Technical Comparative statement. 

l.   Price bid will be opened electronically on specified date and time given in the NIT. Bidder(s) can 
download Price Comparative statement. 

m.All entries in the tender should be entered in online Technical & Commercial Formats without    
any ambiguity. 

n. All electronic bids submitted during the e-tender process shall be legally binding on the bidder. 
Any bid will be considered as the valid bid offered by that bidder and acceptance of the same 
by the Buyer will form a binding contract between Buyer and the Bidder for execution of 
supply. Such successful tenderer shall be called hereafter SUPPLIER.  

o. It is mandatory that all the bids are submitted with Digital Signature Certificate otherwise the 
same will not be accepted by the system.  

p. Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full or 
part as the case may be without assigning any reason thereof.  

q. No deviation of the terms and conditions of the tender document is acceptable. Submission of 
bid in the e-tender floor by any bidder confirms his acceptance of terms & conditions for the 
tender.  

r. Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in Indian 
Rupee as per UOM indicated in the e-tender floor/tender document. 

 E-tender cannot be accessed after the due date and time mentioned in NIT. 

All notices / corrigendum and correspondence to the bidder(s) shall be sent by email only 
during the process till finalization of tender by ANDREW YULE& COMPANY LTD/MSTC LTD. 



Hence the bidders are required to ensure that their corporate email I.D. provided is valid and 
updated at the stage of registration of vendor with MSTC. Bidders are also requested to ensure 
validity of their DSC (Digital Signature Certificate). 

Any order resulting from this open e-tender shall be governed by the terms and conditions 
mentioned therein. 

No deviation to the technical and commercial terms & conditions are allowed. 

ANDREW YULE & COMPANY LTD has the right to cancel this e-Tender without assigning any 
reason thereof. 

The online tender should be submitted strictly as per the terms and conditions and procedures 
laid down in the website www.mstcecommerce.com/eprochome/aycl of MSTC Ltd. 

The bidders must upload all the documents required as per terms of NIT. Any other document 
uploaded which is not required as per the terms of the NIT shall not be considered. 

The bid will be evaluated based on the filled-in technical & commercial formats. 

Bidders are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com/eprochome/mstc of MSTC Ltd. to familiarize them with the system 
before bidding. 
 
  



Annexure-II 
ANDREW YULE & COMPANY LIMITED 
Chennai Operation, Electrical Division 

 
General Information  

Ref. Tender No.: T-20/17-18 
(This document should be uploaded along with EMD) 

 
The applicants are required to furnish full information to the queries included in this 

form. In giving the particulars, the supporting documents/certificates as called for 

per queries at places, must be tagged with the application for evidencing the 

information furnished in the application. 

 
1. Name of the firm in full :

2. Address, Telephone No.,  
 Fax No. & E-mail :
 a) Address :

 b) Telephone No. :

c) Fax No. :

 d) E-mail ID :
 

 
3. Status of the organization : 

 

 
4. Trade License No. 
(Please attach a photo  
 copy of the license) : 

5. Banker’s name      
(a) Name of the Bank : 

(b) Name of the Branch : 
 
 
 



(c) Account No. : 
 
(d) IFSC code : 

 
Note : A copy of Banker’s Certificate to be attached. 

 
6. GST Registration No. 

7. I. T. Permanent Account No.:  

8. Financial Capacity : 
Year (2015-
2016) 

 (a) Fixed capital :  

 (b) Working capital :  
 
 
 
 

I/we hereby certify that the particulars furnished by me/us above are true to the 
best of my / our knowledge and belief and mis-representations of facts will render 
me/us liable to my/our action as may be deemed fit by Andrew Yule & Co. Ltd. 
(Chennai Operation) & have the sole discretion to reject or accept my/our 
candidature. 

 
 
 
 
 
 
 
 

(Signature of the Applicant) 
Office Stamp/Seal. 

Place : 
 

Date ; 
 

List of attachments: 
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Annexure-II(A) 

 
The following documents are to be uploaded online at 
 
www.mstcecommerce.com/eprochome/aycl 

 
1. EMD  :  Rs.20,000/= * 
 

* Bidders may request for exemption from submitting EMD (Refer details 
given in General terms & conditions). 
 

    2.   Tender fee Rs: 200 /= should be paid by way of RGTS/ NEFT *  
* Bidders participating in the tender should upload the UTR details towards  
cost of tender document. 

 
3. Bidder should have carried out minimum five similar / equivalent transformer 

          jobs. Necessary certificate of performance and purchase order shall be            
         enclosed. For contractors who have already carried out similar work for Andrew  
         Yule Chennai, no certificate is required. 

 

OFFERS RECEIVED WITHOUT ABOVE WILL BE REJECTED. 
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Annexure-III 
 
 

GENERAL & TERMS AND CONDITIONS 
 

1) EMD: Rs. 20,000.00 (Rupees Twenty thousand only),should be paid by way of RGTS/ NEFT. 
 
For bidders already enlisted with AYCL- Chennai Operation, having outstanding amount more 
than the EMD amount or who have already submitted   the EMD against our earlier tenders or 
those who have security deposit with Andrew Yule may apply for adjustment of the same.  
 
Bidders who are MSMED units may apply for exemption from furnishing EMD by making a 
specific request in writing and enclosing the necessary document in support of the same. 
 
Bidders whose turnover is more than Rs: 50 crores may apply for exemption from furnishing 
EMD by making a specific request in writing and enclosing the necessary document in support 
of the same 
 
If reason for non-submission of EMD or adjustment against the outstanding balance for EMD 
is not mentioned in Techno-commercial bid of tender, the tender will be rejected. 
 
2) To release rate contract on the other bidders who agrees to the L1 landed rate. The tender 
quantity will be split among the bidders as mentioned in the tender (Distribution of Tender 
quantity among all qualified bidder) 
 
DISRIBUTION OF TENDER QUANTITY AMONG THE QUALIFIED BIDDER (Applicable 
for Sl No 1 to Sl No 3):  
 
L1 price will be offered to other bidders whose price bid was opened. The tender quantity will 
be split among the bidder as follows. 
 

a) If only one bidder ( among L2,L3,L4 etc.,) agree to match the L1 bidder     
     price then tender quantity will be split as follow:  
 
     L1 bidder will get 70% of tender quantity. 
 
     Other bidder who agreed to match the L1 price will get 30% of tender quantity. 
 
b) If two or more bidders (among L2, L3,L4 etc.,) agrees to match the L1 bidder’s   
     price then tender quantity will be split as follows 
 
    L1 bidder will get 60% of tender quantity. 
 
    Next higher bidder than L1 bidder who agrees to match the L1 price (bidder A)  
    will get 25% of tender quantity. 
 
    Next higher bidder than bidder “A” who agrees to match the L1 price will be 15%   
    of tender quantity. 
  
c) If none of the other bidder whose price bid was opened agree to match L1 price  
     L1 bidder will get the entire tender quantity. 
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3) THE RIGHTS OF THE COMPANY 
 

Bidders who have quote other payment terms & condition having financial implication 
will be loaded as per Andrew Yule’s norms. 
 
We reserve the right to accept or reject any or all the tenders or to waive any 
informality, minor deviation or omission without assigning any reasons whatsoever. 

 
Our Bank details for making RTGS payment. 

 
Bank Name and Address ALLAHABAD BANK 

CHENNAI ADYAR BRANCH 
19,1ST STREET, PADMANABHA NAGAR 
CHENNAI 600 020 

IFSC Code  ALLA0211103 
Account No 20276303182 
Account Name ANDREW YULE & COMPANY LIMITED 
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Annexure-IV 

 
TECHNO-COMMERCIAL TERMS FOR UNLOADING, ERECTION, TESTING 

&COMMISSIONING OF POWER TRANSFORMERS 
( To be filled online in mstc portal). 

SL 
NO 

TERMS & CONDITIONS VENDOR 
RESPONSE 

1 REQUIREMENT 
E-Tender offers are invited for Entering into Rate Contract for the 
following works as per enclosed detailed scope of work in Annexure V
  
 
1.Unloading of 31.5 MVA, 66KV class power transformer at 
anywhere in Karnataka (FO: 3634) -3 Nos 
 
2.Unloading of 10 MVA, 110/33-11 KV class power transformer at 
anywhere in Karnataka (FO: 3627)-17 Nos 
 
3.Unloading & erection of 16 MVA, 110 KV class Power transformer 
at anywhere in Tamilnadu (FO: 3632 &3633)--12 Nos 
 
4.Unloading, erection, testing & commissioning 16 
MVA,15.75/6.9KV auxiliary transformer with accessories& spares 
along with Neutral Grounding Transformer & Neutral Grounding 
Resistor (NGR) at   Raichur Thermal station- Karnataka.- 2 Nos  

AGREE 

2 
 

Validity period of the offer: Your offer should be valid for 
acceptance for a minimum period of 90 days from the date of 
tender opening. 

AGREE 

3 Liquidated damage –  
If the delivery is delayed beyond the date of scheduled date of 
dispatch in the purchase order, penalty will be levied @ 1/2% per 
week subject to a maximum of 5% 

AGREE 

4 Risk purchase clause: The company reserve the right to impose risk 
purchase clause as " For delay in execution / supply we shall have 
every right to do the same through some other agency/s which 
shall deemed fit and the additional cost of the same 
(Incidental/Consequential) shall be to your   account which with 
respect to our intimation or observation whatsoever 

AGREE 

5 ARBITRATION: 
If any dispute arises between the company and the contractor, as 
to the terms and conditions of the agreement or method of 
compliance thereof, the procedure as laid down in Indian 
Arbitration & Consolidation Act 1996 will be adhered. 

AGREE 

6 Legal condition:Any contract entered against this tender will be as 
per the following legal condition 
 
It is recorded that this purchase order / contract / agreement is 
executed and concluded by and between the parties hereto at 
premises No.5/346, Old Mahabalipuram Road, Perungudi, Chennai 
600 096 and in the event any dispute arises out of this agreement   
between the parties only the appropriate Civil Court in the City of 
Kolkata shall have the exclusive jurisdiction to entertain, try and 
determine the said proceedings in exclusion of all other courts. 

AGREE 
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7 Security Deposit - The EMD amount of the successful Bidder will be 
retained as security deposit towards the execution of the order and 
the same will be released after completion of order. 

AGREE 

8 The rate is firm and no change in price is accepted. AGREE 
9 Tax Deduction at Source will be applicable on the payment. AGREE 
10 Acceptance of general condition & scope of work of tender as per 

Annexure V 
AGREE 

11 GST registration certificate (Copy of proof to be upload)  
 

Remarks 
Field 

12 HSN code & applicable GST rate for the Product. Remarks 
Field 

13 EMD  :  Rs. 20,000/= *   UP LOADED 
* Bidders may request for exemption from submitting EMD (Refer 
details given in General terms & conditions) 

Remarks field 

14 Tender fee Rs: 200 /= should be paid by way of RGTS/ NEFT 
Bidders participating in the tender should upload the UTR details 
towards cost of tender document.*   UP LOADED 

Remarks field 

15 Qualifying Requirement: 
Minimum five similar / equivalent transformer job works should 
be carried out . Necessary certificate of performance and purchase 
order shall be enclosed. For contractors who have already carried 
out similar work for Andrew Yule Chennai, no need to enclose the 
certificate. 
*Proof should be uploaded. 

Remarks field 

16 PAYMENT TERMS: -Direct Credit 
 

Agree 

17 Please indicate the number of days of direct credit 
 
 i) For Unloading:  
 
100 % bill value after 90 days from the date of remark free 
unloading of the transformer.         

Remarks 
Field 

18 Please indicate the number of days of direct credit 
 
ii) For Erection: 
 
a)90% payment of the erection amount (excluding unloading 
charges) in 90 days from the date of commissioning or 60% of the 
payment in 120 days of completion of work/ erection of the 
transformer whichever is earlier. Balance 30% of the erection will 
be released after one month of successful commission of the 
transformer.  Please note that the erection bill should accompany a 
commissioning report along with your bill. In the case of completion 
of erection, a certificate from the end customer or from Our 
Engineers should be produced along with the bill.  

 

Remarks 
Field 

19 b)Balance 10% of the total amount after 12 months from the date 
of successful commissioning of the transformer subject to the 
condition that no remarks on erection/ leakage/ earthing etc., of 
the particular transformer. If any such remarks have been received, 
the same has to be rectified FREE OF COST. Alternately, this 10% 
payment may also be released against an equivalent BG. 
 
 

AGREE 
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20 Please indicate the number of days of direct credit 
 
ii) For Erection, Testing & Commissioning: 
 
 a) 90% payment of the erection amount (excluding unloading 
charges) in 90 days from the date of commissioning or 60% of the 
payment in 120 days of completion of work/ erection of the 
transformer whichever is earlier. Balance 30% of the erection will 
be released after one month of successful commission of the 
transformer.  Please note that the erection bill should accompany a 
commissioning report along with your bill. In the case of completion 
of erection, a certificate from the end customer or from Our 
Engineers should be produced along with the bill. 

Remarks 
Field 

21 b)Balance 10% of the total amount after 12 months from the date 
of successful commissioning of the transformer subject to the 
condition that no remarks on erection/ leakage/ earthing etc., of 
the particular transformer. If any such remarks have been received, 
the same has to be rectified FREE OF COST. Alternately, this 10% 
payment may also be released against an equivalent BG.  

AGREE 
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DETAILED SCOPE OF WORKS        Annexure-V 
 
For item no1 &2: 
 
A) UNLOADING: 
 
Charges for unloading of main transformer and accessories and placing it in the plinth and 
fixing the wheels/ near the plinth/ inside the store, etc. as per our/ Client Instruction. 
Separate per meter charges for leading the main transformer for more than 15 m (minimum 
15 m leading is to be included in the main scope), to be mentioned. 
 

1. Unloading of 31.5 MVA, 66KV class power transformer at anywhere in Karnataka  
(FO: 3634) transformer details are given below, 
 
31.5 MVA ,66 KV class Transformer Details ( FO: 3634) 

 
          1) Length of Transformer  : 5.4 meters (Approx.) 
 2) Width of Transformer  : 2.6 meters (Approx.) 
 3) Height of Transformer  : 2.8 meters (Approx.) 
 4) Accessories Weight  : 7.09 MT (Approx.) 
 5) Transport Weight   : 51.77 MT (Approx) 

 
 
     2. Unloading of 10 MVA, 110/33-11 KV class power transformer at anywhere in  
          Karnataka (FO: 3627) transformer details are given below, 
 

10 MVA , 110/33-11 KV class Transformer Details ( FO: 3627) 
 
          1) Length of Transformer  : 5.3 meters (Approx.) 
 2) Width of Transformer  : 2.8 meters (Approx.) 
 3) Height of Transformer  : 3.3 meters (Approx.) 
 4) Accessories Weight  : 5.7 MT (Approx.) 
 5) Transport Weight   : 39 MT (Approx) 
 
For item no: 3 (Unloading & erection of 16 MVA, 110 KV class power transformers at 
Anywhere in Tamilnadu (FO: 3632 &3633) Transformer details are given below, 
 
16 MVA, 110 KV class Transformer Details ( FO: 3632 & 3633) 
 
          1) Length of Transformer  : 5.35 meters (Approx.) 
 2) Width of Transformer  : 3.0 meters (Approx.) 
 3) Height of Transformer  : 3.25 meters (Approx.) 
 4) Accessories Weight  : 6.0 MT (Approx.) 
 5) Main Job Weight   : 33 MT (Approx) 
          6) Total oil quantity   : 12650 liters  
 
A) UNLOADING: 
 
i)      Charges for unloading of main transformer and accessories and placing it in the plinth 

and fixing the wheels/ near the plinth/ inside the store, etc. as per our/ Client 
Instruction. Separate per meter charges for leading the main transformer for more 
than 15 m (minimum 15 m leading is to be included in the main scope), to be 
mentioned. 
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B) ERECTION: 
 
        Erection, CT Testing, Co-ordination with TNEB, oil filtering, wiring, testing coordination 

and Commissioning of the transformer.   
 
Note:  The Oil filtration should be done with a High Vacuum filter plant of capacity  
4500litres/ hour or more.  
 
Note: 
 
         i)If the commissioning of the transformer is unduly delayed due to incomplete erection, 

we (Andrew Yule & CO. Ltd.) reserve the right to carry out the work from other 
sources at the risk & cost of the original contractor. 
 
ii) Separate bill processing and getting “LOI" and forwarding to the TNEB Chennai 
Head Quarters for Bill processing and follow up in TNEB, Head Quarters. Collection of 
Technical report from EE/Tr and Processing the bill at concerned SE/GCC, sending the 
LOA to central payment at Chennai  and follow up of the PVC, balance payment, 
erection  payment etc. 

 
C)  BRIEF NATURE OF SCOPE OF WORK: 
 

          Wherever requested, you shall undertake the unloading, erectionof the transformer 
supplied and to make the transformer ready for testing and commissioning and it 
includes the following: 

 
a) Unloading the Transformer from the trailer on the plinth or if the plinth is not 

readythe Transformer shall be unloaded adjacent to plinth/ any other site as 
decided by their Site Engineer. The accessories shall also be unloaded .Placing of 
the         transformer on the plinth and fixing of wheels and carrying outstop block 
welding including moving the transformer to the plinth, where the transformer is 
supplied and unloaded near the plinth. 

 
b) Whenever necessary, proper arrangement for attaching slings for lifting shall be 

provided. 
 
c) The Contractor has to supply, lay, erect and weld M.S.Channel, Flat of the 50x8 

mm. sizes, including green painting and providing with adequate bolts and nuts as 
applicable. 50x8mm. Flat with suitable M.S.Channel for earthing with neutral 
bushing at two different earth points of existing earth pit, Transformer tank, Cooler 
fan and pumps. D.M.box RTCC panel & other accessories body earthling with 
required standards.     

 
        d) Erection of the following, wherever applicable: 
 
                  (i) HV bushing with turrets 
                  (ii) LV and neutral bushing with turrets. 
                  (iii) Cable boxes  
                  (iv) Bushing current transformers 
                  (v) Conservators 
                  (vi) Valves 
                 (vii)  Radiators 
                (viii) Fans/pumps 
                 (ix)  Buchholz relay 
                  (x)  Surge relay 
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                 (xi)  Gaskets 
                (xii)  Temperature indicators 
               (xiii)  Others wherever stated    
 

e)  Erection of the Drive Mechanism Box, Marshalling at site with equipment and RTCC 
Panel in the control room after removing the existing panel, if any. 

 
f) Filling of transformer oil in the transformer and OLTC under hot oil circulation, vacuum 
drying wherever   applicable/necessary to the required level and circulation of oil till 
satisfactory results are obtained before commissioning. 

 
g) i) The Contractor scope of work shall include all the control cables required for the 
successful commissioning of Power Transformers including supply, laying, providing 
suitable glands ferrules, lugs, termination etc., but not limited to the above mentioned 
for successful commissioning of the transformer as per standard requirement. 

 
1) Protection schemes of Power Transformer including differential protection cable. 
2) Indication/Annunciation scheme for cooler fan and pumps. 
3) OLTC Remote operation 
4) OLTC fan, pump D.M. power supply cable 
5) DC cable from control room to Transformer 
6) Scada scheme for Remote/Automation operation 
7) CTs cable from CT secondary to Marshalling Box and Marshalling box to LV 

panel/RTCC panels 
8) Any other control cable with required site for successful commissioning of the 

transformer 
9) Interconnection of cables for AC/DC panels to RTCC/LV panels 

 
All Cables required will be supplied by AYCL. The length of cables will be decided at the time 
of allocation of Destination by TANTRANSCO. 
  
         h) One Coat of Aluminum Painting   as required will be carried out so as   to maintain 

the finish of the surface of the transformer and accessories prior to the erection of the 
same at site. Top metal portions of the HV& LV Bushings are to be painted with Red, 
Yellow & Blue. All the LV & HV (if any) Neutral and neutral flats & Tank, OLTC, 
Marshalling Box, etc. earthing flats are to be painted with green. 

 
i) Any assistance required for testing and commissioning of Transformer. 

 
Any other works not covered in the items detailed above   but required for satisfactory 
commissioning of   the   power   transformer   shall also   to   be carried out by the 
contractor.     

 
 
        1. LOSS OR DAMAGE: 
 
        The contractor is responsible for the safe erection of the equipment/ materials. 
 
        2. SCHEDULE OF UNLOADING: 
 

The transformer should be unloaded on the plinth/ nearby plinth wherever applicable 
within three days of receiving message from us/ two days of trailer/truck reaching the 
site.  If any delay beyond the above in unloading the transformer/ accessories the 
halting charges of trailer/ truck will be deducted from your bill.  
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        3. SCHEDULE OF ERECTION: 
 
        The erection work shall be completed for the transformer entrusted within very short 

period (Maximum and minimum time of erection, etc work to be specified in the offer) 
from the date of handing over the site/ plinth by TANTRANSCO (TNEB). 

 
        The date of readiness of transformer for testing to be intimated  at least before three 

days so as to inform our Client and arrange  for the testing/ commissioning as per 
their schedule. 

 
        4. FAILURE TO EXECUTE THE CONTRACT: 
 

 Contractor failing to execute the contract placed on them to the         satisfaction of 
the Andrew Yule & Co. under the terms and conditions set forth therein, will be liable 
to make good the loss        sustained by the Andrew Yule & Co. Ltd., consequent to 
the placing of fresh orders elsewhere at higher rate, i.e. the difference between the 
price accepted in the contract already entered into  and the price at which fresh orders 
have been placed. 

 
        5. DEFECTIVE ERECTION 
 

If during the period of erection, it is found that goods already         erected are 
defective in workmanship or do not confirm to specification or unsuitable for the 
purpose for which they are erected, then it will be open to AYCL either to repudiate the 
entire contract and claim such loss that AYCL may suffer on that account or require the 
contractor to rectify the work. 

 
Similarly, if during the guarantee period of the transformer, any of the goods found to 
be defective in workmanship or do not confirm to specification or are unsuitable for the 
purpose for which they are erected, it will be open to AYCL either to repudiate the 
entire contract and claim damages or accept such parts of the goods that are 
satisfactory and  require the contractor to replace the balance or to claim 
compensation for the entire loss sustained by the AY&CO. on that  account. 

 
        6.Legal condition: 
 

Any contract entered against this tender will be as per the following legal condition 
 

It is recorded that this purchase order / contract / agreement is executed and 
concluded by and between the parties hereto at premises No.5/346, Old 
Mahabalipuram Road, Perungudi, Chennai 600 096 and in the event any dispute arises 
out of this agreement   between the parties only the appropriate Civil Court in the City 
of Kolkata shall have the exclusive jurisdiction to entertain, try and determine the said 
proceedings in exclusion of all other courts. 
.         

        7. REGULATION OF LOCAL AUTHORITIES AND STATUTES: 
 
          The   Contractor shall comply with all the rules and regulations   of local authorities 

during the performance of its   field activities.  The  Contractor shall also comply with   
the   Minimum  Wages Act, 1948 and  the payment of Wages Act  (both  of  the  
Government       of   India)  and  the   rules made  there  under   in  respect of   any 
employee  or  workman employed  or  engaged by it  or  its Sub-Contractor. 

 
        8. OWNERS (Our Client like TNEB) LIEN ON EQUIPMENT: 
 

The  Owner  shall  have  lien  on all equipment  including  those of  the  Contractor,   
brought   to   the   Site   for   the   purpose   of     erection,   testing   and 
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commissioning  of the  plant.   The  Owner  shall  continue  to  hold  the  lien  on  all 
such equipment throughout  the period  of Contract.  No material brought to the site   
shall   be   removed     from   the     site     by   the   Contractor   and/or   its     Sub-
contractors without prior written approval of the Site Engineer. 

 
        9. INSPECTION, TESTING AND INSPECTION CERTIFICATES:  
 

The   Site     Engineer     shall   have   the   right   to   re-inspect   any equipment, 
even though the same may have   been previously inspected and approved by him   at   
the Contractor’s works,   before and after the same   are erected    at   Site.  If by the   
above inspection, the Site   Engineer rejects any equipment, the Contractor shall make 
good such rejected equipment etc., either by replacement or modification/repairs as 
may be necessary to the satisfaction of the Site Engineer. Such   re-placements will 
also include the replacements or re-execution of such of those works of other 
Contractors and/or agencies, which   might   have   got   damaged   or affected by the   
replacements or re-work done to the Contractor’s work. 

.         
        10. ACCESS TO SITES AND WORKS ON SITE: 
 

The works so far as it is carried out on the Client premises, shall be carried out at such 
times as the TNEB may approve and TNEB shall give the Contractor reasonable 
facilities for carrying out the works. 

 
During the execution of works, no person other than the         contractor or its duly 
appointed representative, Sub-Contractor and workmen, shall be allowed to do work 
on the site except by the special permission, in writing of the Site Engineer or his 
representative. 

 
11. CO-OPERATION WITH OTHER CONTRACTORS 

 
The   Contractor   shall  co-operate   with   all   other   Contractors  or  tradesmen/ 
representative(s) of the Owner, who may be  performing other  works  on behalf of  the 
Owner and the  workmen  who   may   be  employed      by     the       Owner and    
doing   work    in    the    vicinity    of     the works under   the  Contract. The 
Contractor shall also   so   arrange to perform its work as to   minimise, to the 
maximum extent possible, interference   with the work of other Contractors and their 
work-men.   Any  injury  or  damage  that  may  be  sustained  by  the  employee(s)  of 
the other contractors and the Owner, due   to  the Contractor’s work shall promptly be 
made good by the  Contractor at its own expense.  The site Engineer shall determine 
the resolution of any   difference or conflict that may   arise   between   the   Contractor     
and   other   Contractors   or   between   the Contractor and the workmen of the Owner 
in regard to their work.   If the work of the   Contractor    is delayed because of   any 
acts of   omission    of another Contractor, the Contractor shall have no    claim     
against the   Owner  on that account other than an extension of  time  for completing 
its works. 

 
 The Site Engineer   shall   be notified promptly by the   Contractor     of    any defects 
in   the other   Contractor’s works   that    could   affect     the   Contractor’s works.    
The Site Engineer   shall    determine   the corrective measures, if any, required   to 
rectify     this   situation   after   inspection   of   the   works   and   such decisions by 
the Site Engineer shall be binding on the Contractor. 

 
12DISCIPLINE OF WORKMEN 

 
The Contractor shall adhere to the disciplinary procedure set by the Site Engineer in 
respect of   its/its   Sub-Contractor’s employees   and    workmen at site.   The  Site 
Engineer  shall   be   at  liberty   to  object  to the  presence  of  any representative  or   
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employee  of the Contractor/its Sub-Contractor at the site, if in   the     opinion   of   
the   Site   Engineer   such     representative/     employee   has misconduct  himself  or  
is incompetent or  negligent  or   other-wise    undesirable. The   Contractor   shall   
remove     such       person(s)   objected   to,   and   provide competent replacement in 
his place.       

 
13.  PROTECTION OF WORK 

 
The Contractor shall have total responsibility for protecting its works till it is finally 
taken over by the Site Engineer.  No  claim   will be entertained by the Owner   or   by  
the    Site    Engineer   for  any  damage  or  loss to  the  Contractor’s works and  the  
Contractor  shall be  responsible  for  complete  restoration of  the damaged  works to  
original conditions,  to  comply with  the specification(s)   and drawings. Should any 
such damage to the  Contractor’s  works occur because of  any other  party not being  
under  its   supervision  or    control,  the Contractor  shall   make   its   claim   directly   
to     the   party   concerned   without   involving   the Owner.  .  
The Contractor   shall not cause any delay   in the     repair     of such   damaged works   
because   of   any    delay     in     the   resolution     of     such   disputes.    The 
Contractor shall proceed to repair the work immediately and no cause thereof will be 
assigned pending resolution of such disputes.        

 
14. EMPLOYMENT OF LABOUR 

 
1 The   Contractor will be expected to employ on the   work   only its   regular skilled 
employees with experience in the    particular type of work.    No female labour shall be 
employed after darkness.  No person below the age of eighteen years shall be 
employed. 

 
2    All traveling expenses including provisions of all necessary transport to and from   
site,   lodging   allowances   and   other   payments   to   the   Contractor’s employees 
shall be the sole responsibility of the Contractor. 

 
3 The hours  of  work on  the  site  shall  be  decided  by  the    Owner  and    the  
Contractor  shall adhere to it.   Working hours  will    normally be eight (8)  hours per 
day-Monday through Saturday. 

 
4 Contractor’s employees shall wear identification badges while on work at Site. 

 
5   In case the Owner becomes liable to pay any wages or dues to the labour or any 
Government   agency  under   any of  the     provisions  of    the     Minimum  Wages   
Act,   Workmen     Compensation     Act,   Contract   Labour     Regulation Abolition  Act 
or  any other  law due to   act   of omission  of  the Contractor,  the Owner   may   
make   such   payments     and   shall   recover   the   same   from   the Contractor's 
bills. 

 
6.The Contractor  shall  be  provided  with  free  supply of electricity   for  the  purposes 
of the Contract only, at one  point  in the project Site.  The Contractor, at   its   own   
cost   shall   make   its   own   further   distribution   arrangement.  All temporary 
wiring shall comply with local regulations and will be subject to Site Engineer's 
inspection and approval before connection to supply.   

 
15. FACILITIES TO BE PROVIDED BY THE CONTRACTOR 

 
i   Tools, scaffolding and tackle  

 
ii. The Contractor shall bring to site all the construction /erection equipment tools,   
tackle,   scaffolding   etc    required     for   pre-assembly, erection   of   the equipment   
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covered   under    the     contract.  He   shall   submit   a   list   of   all   such materials 
to the Site Engineer before the commencement of pre- assembly at Site.   

 
iii.    The following items are generally required 

 
           (1) Lifting equipment:         
               (a) Derrick or mobile crane of adequate capacity. 
               (b) wire ropes 
               (c) pulley blocks 
               (d) chain blocks 
               (e) Manila ropes, 
               (f) shackles 
               (g) sleepers. 
 
           (2)  Oil purifier with heating and vacuum facilities and hot oil resistant     
                  hose pipes. 
           (3) Vacuum pump         
           (4) Oil storage tank. 
 

iv.   The Owner shall have a lien on such goods for any sum or sums which may at any 
time be due or owing to it by the Contractor. 

 
v. After the completion of the Works,  the  Contractor  shall not  remove  from  the 
Site, the  materials   such   as   construction equipment,  erection   tools and  tackle, 
scaffolding  etc. without permission of  the Site Engineer. 

 
16. First - Aid 

 
The Contractor shall provide necessary first-aid facilities for all its employees, 
representatives and workmen working at the site. Adequate number of Contractor’s 
personnel shall be trained in administering first-aid. 

 
17. Cleanliness 

 
1. The   Contractor shall be responsible for keeping   the   entire allotted area clean and 
free from rubbish, debris etc. during the period of Contract.   

 
2. Waste oil shall be disposed off in a manner acceptable to the Owner. Under no 
circumstances shall waste oil be dumped into uncontrolled drains. 

 
18. FIRE PROTECTION 

 
1. All    the     Contractor’s supervisory personnel    and    sufficient   number of 
workers shall   be trained   for   fire-fighting   and   shall   be   assigned   specific   fire 
protection duties.   Enough of such trained personnel shall be available at the Site 
during the entire period of the Contract. 

 
2.   The Contractor shall provide enough fire protection equipment of the types and 
number for the ware-house,   office,   temporary structures, labour colony area etc.  
Access to such fire protection   equipment, shall be easy   and kept open at all times. 

 
19. SECURITY 

 
The  Contractor  shall  have  total  responsibility for  all  equipment and  materials in its 
custody, stored,  loose, semi-assembled and/or  erected by it  at Site. The Contractor 
shall make    suitable    security    arrangements   including employment of   security 
personnel to ensure the protection of all   materials, equipment and    works from theft, 
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fire, pilferage and any other damages   and loss.   All materials of the Contractor shall 
enter and leave   the work site only with the written permission of the Site Engineer in 
the prescribed manner. 

 
20. MATERIALS HANDLING AND STORAGE 

 
 1.   All the equipment furnished under the Contract and   arriving at Site shall be 
promptly received, unloaded and transported   and stored in the storage by the 
Contractor. 

 
2. The   Contractor    shall be responsible for examining   all   the consignment and   shall   
notify   the   Site   Engineer   immediately   of   any   damage,   shortage, discrepancy 
etc. for the purpose of Site Engineer’s information only. However, the Contractor shall be    
solely responsible   for    any shortages   or damage in transit,    handling and/or    in 
storage and erection of the equipment at site as well   as   for   preferring   all   claims   
with   the   underwriter(s).     Any   demurrage, wharfage and other such charges claimed 
by the    transporters, railways etc., shall be to the account of the Contractor. 

 
3. The Contractor shall   maintain an accurate and exhaustive   record detailing out the 
list of all equipment received by it for the purpose of erection and keep all such record 
open for the inspection of the Site Engineer. 

 
4.    All equipment shall be handled very carefully to prevent   any damage   or loss.    No 
bare wire ropes, slings, etc. shall   be     used   for    unloading and/or handling of the 
equipment without the specific written permission of the Site Engineer.  The equipment   
stored     shall   be   properly   protected   to  prevent damage  either  to the equipment 
or to the floor where they are stored.   

 
5. The Contractor shall ensure that all the packing materials and protection devices used 
for the various equipment during transit and storage   are removed before the equipment   
are installed. 

 
6.   All the materials stored in the open or dusty location(s) shall be covered with   
suitable     weather-proof     and     flameproof   covering   material,   wherever 
applicable. 

 
7. The Contractor shall be responsible for making suitable indoor   storage facilities, to 
store all equipment which requires indoor storage.  Normally, all the electrical equipment 
such as motors, control gears and consumables shall be stored in the closed storage 
space.   

 
 
21. CONSTRUCTION MANAGEMENT 

 
1.The     field     activities   of   the   Contractor’s   working     at     site,     will     be 
coordinated  by  the  Site  Engineer  and  the  Site Engineer's  decision shall be final  in    
resolving  any dispute    or  conflict     between  the Contractor  and other Contractors  
and     tradesmen     of   the   Owner   regarding   scheduling   and     co-ordination  of 
work.   Such decision by the Site Engineer shall not be a cause for extra compensation or 
extension of time for the Contractor. 

 
2. Time is   the   essence   of   the   Contract   and   the   Contractor     shall   be 
responsible   for performance of its works in     accordance     with the    specified 
construction schedule.   
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22. PROTECTION OF PROPERTY AND CONTRACTOR`S LIABILITY 
 

 The Contractor shall be responsible for any damage   resulting from its operations.  It 
shall also be responsible for protection of all persons including members of public and 
employees of   the owner and the employees of other  Contractors and  Sub-Contractors 
and  all public and private  property including structures,  building,  other  plants and  
equipment  and utilities either   above  or  below the ground. 

 
23. INSURANCE 

 
1. In addition to the conditions covered under the Clause, titled Insurance    the following 
provisions will also apply to the portion of works to be done beyond the Contractor's own 
or its Sub-Contractor's manufacturing Works. 

 
2. Workmen’s Compensation Insurance 

 
 This    insurance    shall    protect the   Contractor    against    all claims applicable   
under the Workmen's   Compensation   Act, 1948(Government of India).   This policy 
shall    also    cover    the Contactor against claims for injury, disability disease or   death 
of its or its Sub-Contractor’s employees, which for any   reason are not covered under  
the  Workmen’s Compensation  Act,  1948.  
 
The liabilities shall not be less that  

 
             Workmen's Compensation  :        As per statutory Provisions 
             Employee's liability              :        As per statutory Provisions 
 

3.    Comprehensive Automobile Insurance 
 

 This  insurance shall be in such   form  to protect  the  Contractor against all   claims  for   
injuries,   disability,   disease     and   death    to   members   of   public including  the 
Owner's men and   damage  to   the property of other  arising  from  the use of motor    
vehicles during on or off the  Site operations, irrespective of the   owner-ship  of such  
vehicles.   The minimum liability covered shall be as herein indicated: 

 
           Fatal Injury              :    Rs. 100,000 each person 
                                           :   Rs. 200,000 each occurrence                 
           Property Damage    :    Rs. 100,000 each occurrence 
 

4.   Comprehensive General Liability Insurance 
 

4.1. The  insurance shall  protect  the  Contractor   against all claims arising  from 
injuries,   disabilities,   disease   or   death   of   members   of   public  or   damage   to 
property of others, due to  any  act  or  omission  on the  part of the Contractor, its 
agents, its  employees,   its   representatives and Sub Contractors  or   from riots,   
strikes   and   civil   commotion.     This   insurance   shall   also   cover   all   the 
liabilities of the   Contractor arising   out   of   the   Clause   titled   Defence   of   Suits 
under General Conditions of Contract of this Volume-1A. 

 
4.2. The hazards to be covered will pertain to all the works   and areas where the 
Contractor, its Sub-Contractors, its agents and employees have to perform work 
pursuant to the Contract. 

 
5. The above are only illustrative list of insurance covers normally required and   it   will 
be   the responsibility of   the    Contractor to maintain   all   necessary insurance 
coverage to the extent both in time and amount to take care of all  its  liabilities either 
direct or indirect, in pursuance of the Contract. 
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24. WORK & SAFETY REGULATIONS 

 
1. The Contractor   shall ensure proper   safety of all the workmen, materials plant and 
equipment belonging to it or to the others, working at the site.  The Contractor shall also    
be    responsible    for provision of all safety notices and safety equipment required by 
the relevant legislations and deemed necessary by the Site Engineer. 

 
2. All equipment used in construction and erection by Contractor shall   meet 
Indian/International Standards   and    where   such standards   do not exist, the 
Contractor shall ensure these to be absolutely safe.    All equipment shall be strictly   
operated     and     maintained   by   the   Contractor     in   accordance   with 
manufacturer's operation    manual    and    safety   instructions    and    as   per 
Guidelines/Rules in this regard. 

 
3. Periodical  examinations and  all  tests  for  all    lifting/hoisting    equipment  & tackle   
shall   be   carried-out   in     accordance     with   the   relevant   provisions   of Factories 
Act 1948, Indian Electricity Act  and  associated Laws/Rules in  force from time  to  time.  
A register of such examinations and tests shall be properly maintained   by   the 
Contractor and will be promptly produced    as   and when desired by Site Engineer or by 
the persons authorised by him. 

 
4. No electric cable in use by the Contractor/Owner will be disturbed without prior 
permission.   

 
5.   No repair work shall be carried out on any live equipment. The equipment must be 
declared safe by the Site Engineer   and    a permit    to work shall be issued by the   Site 
Engineer     before    any repair    work is carried   out by the Contractor.   While   
working   on   electric   lines/equipment   whether   live   or   dead, suitable   type   and   
sufficient   quantity   of   tools   will   have   to   be   provided   by Contractor to 
electricians/workmen/officers. 

 
6. The   Contractor   shall   employ   necessary   number   of   qualified, full   time 
electricians/electrical   supervisors   to   maintain   its   temporary   electrical 
installations.  

 
7. In   case   any accident   occurs during   the   construction/   erection   or   other 
associated activities undertaken by the Contractor, thereby causing any minor or major 
or fatal injury to its employees due to any reason whatsoever, it shall be the 
responsibility of the Contractor to promptly inform the same to the Site Engineer in 
prescribed form and also to all the authorities envisaged under the applicable laws. 

 
8.   The Site Engineer shall have the right at its sole discretion to stop the work, if  in  its  
opinion  the  work is  being   carried  out  in     such   a  way  as  may cause accidents  
and  endanger  the  safety   of   the    persons  and/or  property,  and/or equipment.   In 
such cases, the Contractor shall be informed in writing about the nature of hazards and 
possible injury/accident and he shall comply to remove short- comings promptly. The 
Contractor, after stopping the   specific   work, can, if felt necessary, appeal  against  the 
order  of stoppage of work to the Site  Engineer within 3 days  of such  stoppage of work 
and the decision of the Site  Engineer  in this respect shall be conclusive and binding on 
the Contractor. 

 
9. The   Contractor shall   not   be   entitled   for   any   damages/compensation   for 
stoppage of work due to safety reasons as provided above   and the period of such 
stoppage of work will not be taken as an extension of time for completion of work and 
will not be the ground for waiver of levy of liquidated damages. 
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10. The   Contractor   shall   follow   and   comply with   all   Safety Rules,   relevant 
provisions of applicable laws pertaining to the safety of workmen, employees plant   and 
equipment as may     be     prescribed   from   time   to   time without any demur, 
protest or contest or reservation.   In case of any unconformity between statutory    
requirement   and Safety   Rules   referred   above,   the   latter   shall   be binding on 
the Contractor unless the statutory provisions are more stringent. 

 
11. If the Contractor does not take all safety precautions and/or  fails to comply with  the 
Safety Rules as prescribed by the  Owner  or   as prescribed  under the applicable law for   
the safety of  the equipment,  plant  and personnel and the Contractor does not prevent 
hazardous conditions which may cause injury  to its   own employees   or    employees of 
other Contractors, or    Owner  or   any other person at Site or adjacent thereto, the 
Contractor shall be responsible for payment of compensation to the Owner as per  the 
following schedule :- 

 
     a) Fatal injury or accident      }    Rs. 1,00,000/-    ) These are  
                       causing death        }    (per person  )      applicable   

                                                                for  death  injury  
 to any person  whosoever.                                                                                           

            b) Major injuries or accident          }   Rs. 20,000/-      
               accident causing 25%   or           }    (per person  ) 
               or  more   permanent disability    }     
               to  work men or employees         }   
 

Permanent disability shall have the same meaning as indicated in Workmen's 
Compensation Act. The compensation mentioned above shall be in addition   to   the   
compensation   payable   to   the   workmen/employees under the relevant provisions of 
the Workmen's Compensation Act and rules framed there under or any other applicable 
law as applicable from time to time.  In case the Owner   is   made   to   pay such   
compensation,   the   Contractor   will   be   liable to reimburse the Owner such 
amount(s) in addition to the compensation indicated above. 

 
25.  CODE REQUIREMENTS 

 
The  erection requirements and procedures to  be  followed during the  installation  of  
the equipment  shall  be  in    accordance with  the  relevant ASME  codes, accepted good 
engineering practice, the Engineer’s Drawings and other  applicable Indian codes and 
laws and regulations of the Government of India. 

 
26.  CHECK OUT OF CONTROL SYSTEMS 

 
 After completion of wiring and cabling the Contractor shall check out the operation of all 
control systems for the equipment furnished and installed under these specifications and 
documents. 

 
27. CABLING 
 
1.    All   cables shall be supported by conduits or cable tray   run      in air or in cable   
channels.     These   shall   be   installed   in   exposed   runs     parallel     or 
perpendicular to dominant surfaces with right angle turn made of symmetrical bends for 
fittings.  When cables are run on cable trays, they shall be clamped at minimum intervals 
of   2000   mm   or   otherwise   as   directed   by   the   Site Engineer. 

 
2.   Each cable, whether power or control, shall be provided with a metallic or plastic tag 
of an approved type, bearing a cable reference number indicated in the cable and conduit 
list (prepared   by the Contractor), at every 5 meter run or   part  thereof and  at  both  
ends of the cable adjacent  to  the   terminations. Cable routing is to be done in such a 
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way that cables are   accessible for any maintenance and for easy identification. 
 

3.   Sharp bending and kinking of cables shall be avoided.   The minimum radii for PVC 
insulted cables 1100 V grade shall be   15 D where   D is the overall diameter of the 
cable. Installation  of other cables like high voltage, coaxial, screened,    compensating, 
mineral   insulated   shall be   in   accordance with   the cable    manufacturer's 
recommendations. Wherever cables cross roads and water, oil, sewage or gaslines, 
special care should be taken for the protection of the cables in designing the cable 
channels. 

 
4. In each cable run some extra length shall be kept at a suitable   point   to enable one 
or two straight through joints to be made, should the cable develop fault at a later date. 

 
5. Control    cable   terminations   shall   be   made   in   accordance     with   wiring 
diagrams,   using   identifying   codes   subject   to     Site     Engineer's     approval. 
Multicore   control cable     jackets   shall   be removed   as required to train and 
terminate the conductors. The cable jacket shall be left on the cable as far as possible to 
the point   of the first conductor branch. The insulated conductors from   which   the   
jacket   is   removed   shall   be   neatly   twined   in     bundles   and terminated.   The 
bundles shall be firmly but not tightly   tied utilising plastic or nylon   ties   or   
specifically     treated   fungus     protected     cord   made   for     this purpose. Control 
cable conductor insulation shall be securely and evenly out. 

 
6. The   connectors   for control cables shall be covered   with   a transparent insulating 
sleeve so as to prevent accidental   contact with ground or adjacent terminals   and     
shall   preferably terminate in    Elmex terminals and washers. The insulating  sleeve  
shall be  fire  resistant and shall  be long  enough  to  over  pass   the   conductor   
insulation.     All   control   cables   shall   be   fanned   out   and connection made to 
terminal blocks and test equipment for   proper   operation before cables are corded 
together.   

 
For item no4: Unloading, erection, testing &commissioning of 16 MVA, 15.75/6.9  KV 
class Power transformer at Raichur thermal station- Karnataka (FO: 3599) 
 
The scope of work includes the unloading, erection ,testing &commissioning of 2 no. of 16 
MVA,15.75/6.9 KV,2 WINDING ,3 Phase ,50 HZ Dyn11, ONAN cooled spare unit auxiliary  
transformer with oil with off circuit Tap changer with accessories& spares along with Neutral 
Grounding Transformer (NGT)T-2 Nos &Neutral Grounding Resistor (NGR)—2 Nos at Raichur 
Thermal station- Karnataka. 
 

1) a) 16 MVA , 15.75/6.9 KV class Transformer Details ( FO: 3599) 
 
          1) Length of Transformer  : 4.17 meters (Approx.) 
 2) Width of Transformer  : 2.36 meters (Approx.) 
 3) Height of Transformer  : 2.79 meters (Approx.) 
 4) Accessories Weight  : 5.8 MT (Approx.) 
 5) Transport Weight   : 27.7 MT (Approx) 
 6)Total oil quantity   :  6500 liters 
 

b) Neutral Grounding Transformer (NGT) 
 
          1) Length of Transformer  : 1.91 meters (Approx.) 
 2) Width of Transformer  : 1.93 meters (Approx.) 
 3) Height of Transformer  : 1.91 meters (Approx.) 
 4) Transport Weight   : 0.5 MT (Approx) 
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c) Neutral Grounding Resistors (NGR) 
 
          1) Length of Transformer  : 1.32 meters (Approx.) 
 2) Width of Transformer  : 1.22 meters (Approx.) 
 3) Height of Transformer  : 1.37 meters (Approx.) 
 4) Transport Weight   : 0.35 MT (Approx) 

 
A) UNLOADING: 
 
i) Charges for unloading of main transformer and accessories and placing it in the plinth and 

fixing the wheels/ near the plinth/ inside the store, etc. as per our/ Client Instruction. 
Separate per meter charges for leading the main transformer for more than 15 m 
(minimum 15 m leading is to be included in the main scope), to be mentioned.         

 
B) ERECTION: 
 
        Erection, CT Testing, Co-ordination with KPCL, oil filtering, wiring, testing coordination 

and Commissioning of the transformer.   
 

a) Erection of transformer, radiators, conservator tank, pipe fittings, bushings, OLTC and 
other accessories. Wiring of instruments up to Marshalling box panel. 
 

b) Oil filling and filtration of oil as required. 
 

c) Grounding of neutral, tank, etc. 
 

d) Meggering of transformer for HV-LV,HV-E & LV-E 
 

e) OLTC manual operation. 
 

f) Checking of all protection systems and assistant in pre commissioning tests. 
 

g) One coat of finish painting. 
 

          One coat of Epoxy- Light Grey Paint IS 5 shade no 631 (paint is in bidders scope) as    
required as per the satisfaction of AYCL / our client officials to be carried out so as to maintain 
the finish of the surface of the transformer and accessories prior to commission of the 
transformer. Top metal portions of the HV& LV Bushings are to be painted with Red, Yellow & 
Blue. All the LV& HV (if any) Neutral and neutral flats & Tank, OLTC, Marshalling Box, etc. 
earthing flats are to be painted with green. 
 
A coat of painting should be done on the top surface of the transformer after testing.  
 
Note:  The Oil filtration should be done with a High Vacuum filter plant of capacity  
4500litres/ hour or more.  
 
C)  PRE COMMISSIONING TESTS TO BE CARRIED OUT: 
 

1. Insulation resistance test, Measurement of PI. 
2. Ratio, Polarity and vector relationships. 
3. Di-electric test on oil & Dissolved gas Analysis. 
4. SFRA. 
5. Resistance. 
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6. Magnetic balance test. 
7. Any other test recommended by the bidder. 

 
 D)  BRIEF NATURE OF SCOPE OF WORK: 

 
          1. PROTECTION OF WORK 
 

The contractor shall have total responsibility for protecting its work till it is finally 
taken over by the Site Engineer. No claim will be entertained by the Client or by the 
Site Engineer for any damage or loss to the Contractor's works and the Contractor 
shall be responsible for complete restoration of the damaged works to original 
conditions, to comply with the specification(s) and drawings. Should any such damage 
to the Contractor(s) works occur because of any other party being under its 
supervision or control, the Contractor shall make its claim directly to the party 
concerned without involving the Client/ AY&CO., If disagreement or conflict or dispute 
develops between the Contractor and the other party or parties concerned regarding 
the responsibility for damage to the Contractor's works the same shall be resolved as 
per mutual agreement/ from the bill of the Contractor. The Contractor shall not cause 
any delay in the repair of such damaged works because of any delay in the resolution 
of such disputes. The Contractor shall proceed to repair the work immediately and no 
cause thereof will be assigned pending resolution of such disputes.         

 
2. EMPLOYMENT OF LABOUR: 
 

 i) The Contractor will be expected to employ on the work only its regular skilled 
employees with experience in the particular type of Work. No female labour shall be 
employed after darkness.  No person below the age of eighteen years shall be 
employed. 
 
 ii) All traveling expenses including provisions of all necessary transport to and from 
site, lodging allowances and other payments to the Contractor's employees shall be 
sole responsibility of the Contractor. 

 
iii) Working hours at the Site shall be decided by the Client and the Contractor shall 
adhere to it. Working hours normally be   (Eight) hours per day - Monday through 
Saturday. 

 
iv) In case of the AY&CO. /Our Client becomes liable to pay any wages or dues to the 
labour or any Government agency under any of the provisions of the Minimum Wages 
Act, Workmen Compensation Act, Contract Labour Regulation Abolition act or any 
other law due to act of omission of the Contractor, the AY&CO. / Client may make such 
payments and shall recover the same from the Contractor's bill. 

 
v) The Contractor shall be provided with free supply of electricity for the purposes of 
the Contract only, at one point in the project Site. The Contractor, at its own cost shall 
make its ownfurther distribution arrangement. All the temporary wiring shall comply 
with local regulations and will subject to Site Engineer's inspection and approval before 
connection to supply. 

 
3. FACILITIES TO BE PROVIDED BY THE CONTRACTOR: 
 

i) Tools & tackles, scaffolding etc. 
 

ii) The Contractor shall bring to site all the construction/ erection equipment tools, 
tackle, scaffolding etc. required for pre-assembly, erection of the equipment covered 
under the Contract.  He shall submit a list of all such materials to the Site Engineer 
before commencement of pre-assembly at site. 
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  iii) The following items are generally required: 
 
 1) Lifting equipment: 
 

 a) Mobile Crane of adequate capacity or Derrick  
 b) Wire rope 
 c) Pulley blocks 
 d) Chain blocks 
 e) Manila ropes 
    f) Shackles  
 g) Jacks 
 h) Sleeper wood 

 
2) Hi- vacuum Oil filtration plant of capacity 4500Litres/ hour or above (with inbuilt   

heaters) and hot oil resistant hose pipes, Oil testing `BDV' Kit with go/no go gauge. 
 
 3) Vacuum pump if needed 
 
 4) Oil storage tank if needed. 
 

iv) The Client shall have a lien on such goods for any sum or sums, which may at any  
time be due or owing to it by the Contractor. 

 
v) After the completion of the Works, the Contractor shall not remove from the Site,  
the materials such as Construction equipment, erection tools and tackle, scaffolding,  
etc. without permission of the Site Engineer. 

 
4. FIRST AID:          

The Contractor shall provide necessary first-aid facilities for all its employees, 
representatives and workmen working at the site. Adequate number of Contractor's 
personnel shall be trained in administering the first-aid. 
 
5. FAILURE TO EXECUTE THE CONTRACT:         

Contractor failing to execute the contract placed on them to the satisfaction of the 
Andrew Yule & Co. under the terms and conditions set forth therein, will be liable to 
make good the loss sustained by the Andrew Yule & Co. Ltd., consequent to the 
placing of fresh orders elsewhere at higher rate, i.e. the difference between the price 
accepted in the contract already entered into  and the price at which fresh orders have 
been placed.         

 
6. DEFECTIVE ERECTION         

If during the period of erection, it is found that goods already erected are defective in 
workmanship or do not confirm to specification or unsuitable for the purpose for which 
they are erected, then it will be open to AYCL either to repudiate the entire contract 
and claim such loss that AYCL may suffer on that account or require the contractor to 
rectify the work.         
Similarly, if during the guarantee period of the transformer, any of the goods found to 
be defective in workmanship or do not confirm to specification or are unsuitable for the 
purpose for which they are erected, it will be open to AYCL either to repudiate the 
entire contract and claim damages or accept such parts of the goods that are 
satisfactory and require the contractor to replace the balance or to claim compensation 
for the entire loss sustained by the AY&CO. on that account. 
 
7.The   Contractor shall comply with all the rules and regulations   of local authorities 
during the performance of its   field activities.  The  Contractor shall also comply with   
the   Minimum  Wages Act, 1948 and  the payment of Wages Act  (both  of  the  
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Government of  India)  and  the   rules made  there  under   in  respect of   any 
employee  or  workman employed  or  engaged by it  or  its Sub-Contractor. 
 

8.PROTECTION OF PROPERTY AND CONTRACTOR`S LIABILITY 
 

The Contractor shall be responsible for any damage   resulting from its operations.  It 
shall also be responsible for protection of all persons including members of public and 
employees of   the owner and the employees of other  Contractors and  Sub-Contractors 
and  all public and private  property including structures,  building,  other  plants and  
equipment  and utilities either   above  or  below the ground. 

 
9. INSURANCE 

 
a) In addition to the conditions covered under the Clause, titled Insurance    the following 
provisions will also apply to the portion of works to be done beyond the Contractor's own 
or its Sub-Contractor's manufacturing Works. 

 
b) Workmen’s Compensation Insurance 

 
 This insurance    shall    protect the   Contractor    against    all claims applicable   under 
the Workmen's   Compensation   Act, 1948(Government of India).   This policy shall    
also    cover    the Contactor against claims for injury, disability disease or   death of its 
or its Sub-Contractor’s employees, which for any   reason are not covered under the  
Workmen’s Compensation  Act,  1948.  
 
The liabilities shall not be less that   
 

             Workmen's Compensation  :        As per statutory Provisions 
             Employee's liability              :      As per statutory Provisions 
 

c) Comprehensive Automobile Insurance 
 

 This  insurance shall be in such   form  to protect  the  Contractor against all   claims  for   
injuries,   disability,   disease     and   death    to   members   of   public including  the 
Owner's men and   damage  to   the property of other  arising  from  the use of motor    
vehicles during on or off the  Site operations, irrespective of the   owner-ship  of such  
vehicles.   The minimum liability covered shall be as herein indicated: 

 
           Fatal Injury                 :    Rs. 100,000 each person 
                                             :   Rs. 200,000 each occurrence                 
           Property Damage         :    Rs. 100,000 each occurrence 
 

a) Comprehensive General Liability Insurance 
 

1. The  insurance shall  protect  the  Contractor   against all claims arising  from injuries,   
disabilities,   disease   or   death   of   members   of   public  or   damage   to property of 
others, due to  any  act  or  omission  on the  part of the Contractor, its agents, its  
employees,   its   representatives and Sub Contractors  or   from riots,   strikes   and   
civil   commotion.      

 
2. The hazards to be covered will pertain to all the works   and areas where the 
Contractor, its Sub-Contractors, its agents and employees have to perform work 
pursuant to the Contract. 

 
e. The above are only illustrative list of insurance covers normally required and   it   will 
be   the responsibility of   the    Contractor to maintain   all   necessary insurance 
coverage to the extent both in time and amount to take care of all  its  liabilities either 
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direct or indirect, in pursuance of the Contract. 
 

10. WORK & SAFETY REGULATIONS 
 

1. The Contractor   shall ensure proper   safety of all the workmen, materials plant and 
equipment belonging to it or to the others, working at the site.  The Contractor shall also    
be    responsible    for provision of all safety notices and safety equipment required by 
the relevant legislations and deemed necessary by the Site Engineer. 

 
2. All equipment used in construction and erection by Contractor shall   meet 
Indian/International Standards   and    where   such standards   do not exist, the 
Contractor shall ensure these to be absolutely safe.    All equipment shall be strictly   
operated     and     maintained   by   the   Contractor     in   accordance   with 
manufacturer's operation    manual    and    safety   instructions    and    as   per 
Guidelines/Rules in this regard. 

 
3. Periodical  examinations and  all  tests  for  all    lifting/hoisting    equipment  & tackle   
shall   be   carried-out   in     accordance     with   the   relevant   provisions   of Factories 
Act 1948, Indian Electricity Act  and  associated Laws/Rules in  force from time  to  time.  
A register of such examinations and tests shall be properly maintained   by   the 
Contractor and will be promptly produced    as   and when desired by Site Engineer or by 
the persons authorised by him. 

 
4. No electric cable in use by the Contractor/Owner will be disturbed without prior 
permission.   

 
5.   No repair work shall be carried out on any live equipment. The equipment must be 
declared safe by the Site Engineer   and    a permit    to work shall be issued by the   Site 
Engineer     before    any repair    work is carried   out by the Contractor.   While   
working   on   electric   lines/equipment   whether   live   or   dead, suitable   type   and   
sufficient   quantity   of   tools   will   have   to   be   provided   by Contractor to 
electricians/workmen/officers. 

 
6. The   Contractor   shall   employ   necessary   number   of   qualified, full   time 
electricians/electrical   supervisors   to   maintain   its   temporary   electrical 
installations.  

 
7. In   case   any accident   occurs during   the   construction/   erection   or   other 
associated activities undertaken by the Contractor, thereby causing any minor or major 
or fatal injury to its employees due to any reason whatsoever, it shall be the 
responsibility of the Contractor to promptly inform the same to the Site Engineer in 
prescribed form and also to all the authorities envisaged under the applicable laws. 

 
8.   The Site Engineer shall have the right at its sole discretion to stop the work, if  in  its  
opinion  the  work is  being   carried  out  in     such   a  way  as  may cause accidents  
and  endanger  the  safety   of   the    persons  and/or  property,  and/or equipment.   In 
such cases, the Contractor shall be informed in writing about the nature of hazards and 
possible injury/accident and he shall comply to remove short- comings promptly. The 
Contractor, after stopping the   specific   work, can, if felt necessary, appeal  against  the 
order  of stoppage of work to the Site  Engineer within 3 days  of such  stoppage of work 
and the decision of the Site  Engineer  in this respect shall be conclusive and binding on 
the Contractor. 

 
9. The   Contractor shall   not   be   entitled   for   any   damages/compensation   for 
stoppage of work due to safety reasons as provided above   and the period of such 
stoppage of work will not be taken as an extension of time for completion of work and 
will not be the ground for waiver of levy of liquidated damages. 
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10. The   Contractor   shall   follow   and   comply with   all   Safety Rules,   relevant 
provisions of applicable laws pertaining to the safety of workmen, employees plant   and 
equipment as may     be     prescribed   from   time   to   time without any demur, 
protest or contest or reservation.   In case of any unconformity between statutory    
requirement   and Safety   Rules   referred   above,   the   latter   shall   be binding on 
the Contractor unless the statutory provisions are more stringent. 

 
11. If the Contractor does not take all safety precautions and/or  fails to comply with  the 
Safety Rules as prescribed by the  Owner  or   as prescribed  under the applicable law for   
the safety of  the equipment,  plant  and personnel and the Contractor does not prevent 
hazardous conditions which may cause injury  to its   own employees   or    employees of 
other Contractors, or    Owner  or   any other person at Site or adjacent thereto, the 
Contractor shall be responsible for payment of compensation to the Owner as per  the 
following schedule :- 

 
     a) Fatal injury or accident      }    Rs. 1,00,000/-    ) These are applicablefor  death   
                       causing death        }    (per person  )   injury  to any person  whosoever    

.                                                                                           
            b) Major injuries or accident          }   Rs. 20,000/-      
               accident causing 25%   or           }    (per person  ) 
               or  more   permanent disability    }     
               to  work men or employees         }   
 

Permanent disability shall have the same meaning as indicated in Workmen's 
Compensation Act. The compensation mentioned above shall be in addition   to   the   
compensation   payable   to   the   workmen/employees under the relevant provisions of 
the Workmen's Compensation Act and rules framed there under or any other applicable 
law as applicable from time to time.  In case the Owner   is   made   to   pay such   
compensation,   the   Contractor   will   be   liable to reimburse the Owner such 
amount(s) in addition to the compensation indicated above. 
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Annexure-VI 
 

PRICE FORMAT FOR UNLOADING, ERECTION, COMMISSIONING & 
TESTING OF POWER TRANSFORMERS 

Sl.
NO 

DESCRIPTION QTY BASIC 
PRICE 
PER No 
(Rs) 

SGST (%) 
(If not 
applicable 
please 
enter Zero) 

CGST (%) 
(If not 
applicable 
please 
enter Zero) 

IGST (%) 
(If not 
applicable 
please 
enter Zero)   

Landed cost per 
No         (In Rs) 

     

  
Nos A   D Landed Cost = a 

1 Unloading of 31.5 
MVA, 66KV class 
power transformer        
At Anywhere in 
Karnataka (FO: 
3634) as per 
enclosed detailed  
scope of work 
Annexure V 

3        

2 Leading charges 
after 15 meters 
Rate per Meter (in 
Rs) for 31.5 MVA, 
66KV class power 
transformer.                        

3      

3 Unloading of 10 
MVA, 110/33-11 KV 
class power 
transformer            
At Anywhere in 
Karnataka (FO: 
3627) as per 
enclosed detailed 
scope of work 
Annexure V 

17      

4 Leading charges 
after 15 meters 
Rate per Meter (in 
Rs) for 10  MVA, 
110/33-11 KV class 
power transformer                         

17      

5 Unloading of 16 
MVA, 110 KV class 
power transformer    
 At Anywhere in 
Tamilnadu          
(FO: 3632 &3633) 
as per enclosed 
detailed scope of 
work Annexure V 
 
 

12       
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6 

Leading charges 
after 15 meters 
Rate per Meter (in 
Rs) for 16 MVA, 
110 KV class power 
transformer                         

12      

7 Erection of 16 MVA, 
110 KV class power 
transformer    
 At Anywhere in 
Tamilnadu          
(FO: 3632 &3633) 
as per enclosed 
detailed scope of 
work Annexure V 

12      

8 Unloading 16 MVA, 
15.75/6.9 KV class 
power transformer 
and also 2 Nos of  
NGT & NGR at 
Raichur Thermal 
station- Karnataka 
(FO: 3599) as per 
enclosed detailed 
scope of work 
Annexure V 

2      

9 Leading charges 
after 15 meters 
Rate per Meter (in 
Rs) for 16 MVA, 
15.75/6.9 KV class 
power transformer.  

2      

10 Erection , testing & 
commissioning  of 
16 MVA, 15.75/6.9 
KV class power 
transformer and 
also 2 Nos of  NGT 
& NGR at Raichur 
Thermal station- 
Karnataka          
(FO: 3599) as per 
enclosed detailed 
scope of work 
Annexure V 

2      

       
 


