Ref: TENDER/GD/FALSE CEILING/2013-14

SCHEDULE OF WORKS FOR EXECUTION OF FALSE CEILING AT 1ST & 2ND FLOOR AT H.O.

SLNO DESCRIPTION OF ITEM UNIT QTyY RATE AMOUNT

1 Providing and fixing of Armstrong Acoustic Board 600 x 600 butt jointed false sq.ft. 9250
ceiling with hidden grid suspension system as recommended by manufacturer
sufficient to carry the load of false ceiling and light fixtures suspended from the
15' high existing ¢

2 Providing and fixing of Gypboard false ceiling with proper suspension system as sq.ft. 500
recommended by manufacturer sufficient to carry the load of false ceiling and
light fixtures suspended from the 15' high existing celing. All supports and boards
are to be of

3 Providing and fixing of Ornamental Gypboard false ceiling as per drawing with sq.ft. 500
proper suspension system as recommended by manufacturer sufficient to carry
the load of false ceiling and light fixtures suspended from the 15' high existing
ceiling. All suppo

4 Removal of existing vertical boards and providing and fixing of Armstrong sq.ft. 500
Acoustic Board 600 x 600 but jointed on the hidden grid as per direction of
Engineer In-Charge




