
Ref: TENDER/GD/FALSE CEILING/2013‐14

SL NO DESCRIPTION OF ITEM UNIT QTY RATE AMOUNT
1 Providing and fixing of Armstrong Acoustic Board 600 x 600 butt jointed false 

ceiling with hidden grid suspension system as recommended by manufacturer 
sufficient to carry the load of false ceiling and light fixtures suspended from the 
15' high existing c

sq.ft. 9250

2 Providing and fixing of Gypboard false ceiling with proper suspension system as 
recommended by manufacturer sufficient to carry the load of false ceiling and 
light fixtures suspended from the 15' high existing celing.  All supports and boards 
are to be of

sq.ft. 500

3 Providing and fixing of Ornamental Gypboard false ceiling as per drawing with 
proper suspension system as recommended by manufacturer sufficient to carry 
the load of false ceiling and light fixtures suspended from the 15' high existing 
ceiling.  All suppo

sq.ft. 500

4 Removal of existing vertical boards and providing and fixing of Armstrong 
Acoustic Board 600 x 600 but jointed on the hidden grid as per direction of 
Engineer In‐Charge

sq.ft. 500

SCHEDULE OF WORKS FOR EXECUTION OF FALSE CEILING AT 1ST & 2ND FLOOR AT H.O.


